

Brannfeld Industrial GmbH

Production-line workflow automation

Four-week cited memory pilot

Issue date: 2026-04-29

Prepared by: Daniel Panea Lichtig

Synthetic business document generated for the Private Company Memory Demo. All companies, people, domains, and scenarios are fictional.

Executive summary

Brannfeld Industrial GmbH is evaluating a focused private company memory layer for production-line workflow automation. The proposed pilot turns fragmented operational notes, CRM exports, and team documents into a cited account workspace.

The recommendation is a bounded pilot with synthetic and approved business data first, followed by a measured expansion only after security review.

Scope of work

Configure ingestion for email archives, CRM exports, meeting notes, PDFs, and Word documents.

Normalize each source into AI-ready account memory with source citations, retrieval metadata, and a visible raw-artifact inventory.

Deliver guided workflows for call briefing, recent-change review, risk surfacing, and follow-up drafting.

Capability	Pilot behavior
Source ingestion	Email archives, PDFs, Word documents, CRM CSV exports, and meeting notes.
Retrieval	Hybrid search over normalized account memory with visible source citations.
Answer generation	Guided workflows and free-text questions with citation validation.
Boundaries	No production automation, no autonomous actions, no broad SaaS feature set.

Risk and dependency notes

EU hosting and audit posture are explicit dependencies before production data is introduced.

Any production deployment would require customer-owned credentials, access review, logging policies, and a jointly approved retention policy.

Timeline

Week 1: source inventory, access review, and success criteria.

Week 2: ingestion prototype and retrieval evaluation.

Week 3: guided workflows, citation validation, and stakeholder review.

Week 4: pilot readout and rollout recommendation.

Commercial summary

Item	Duration	Fee
Pilot implementation	4 weeks	EUR 85,000
Optional production readiness	Scoped later	Not included

Production-grade connector hardening, multi-tenant operations, billing, and admin dashboards are outside this pilot.